

# PURCHASING DIVISION

## DEPARTMENT OF FINANCE

MICHELLE L. LIZAMA, DIRECTOR OF FINANCE

CHELSIE A. SAKAI, DEPUTY DIRECTOR OF FINANCE



DEREK S.K. KAWAKAMI, MAYOR  
REIKO MATSUYAMA, MANAGING DIRECTOR

June 28, 2024

Bowers + Kubota Consulting, Inc.  
94-408 Akoki Street, Suite 201-A  
Waipahu, HI 96767

Attn: Brian Bowers, President

RE: CONTRACT 10251 – REPAIR OF DAMAGED STORM DRAINAGE SYSTEM AND SINK HOLE AT PUA LOKE/HALEKO ROAD INTERSECTION AND REPAIR OF WAWAE ROAD EMBANKMENT AND SHOULDER AND PROFESSIONAL SERVICES FOR DESIGN AND CONSTRUCTION MANAGEMENT

Your firm has been awarded the negotiated contract for the REPAIR OF DAMAGED STORM DRAINAGE SYSTEM AND SINK HOLE AT PUA LOKE/HALEKO ROAD INTERSECTION AND REPAIR OF WAWAE ROAD EMBANKMENT AND SHOULDER AND PROFESSIONAL SERVICES FOR DESIGN AND CONSTRUCTION MANAGEMENT. This award in accordance with the contract documents and is conditioned upon your execution and return of the executed contract together with:

Insurance as required per solicitation or negotiation.

The negotiated contract amount shall not exceed **ONE MILLION TWO HUNDRED EIGHTEEN THOUSAND AND NO/100 DOLLARS (\$1,218,000.00)**.

Contract documents will be sent under separate cover for your review and execution. **Contract No. 10251** is assigned and should be referenced in all future communications relating to this Contract.

After the contract is fully executed a "Notice To Proceed" will be issued to designate the official contract starting date. Until said Notice is issued the County may find cause for cancellation of the award and any expenses incurred by you will be at your own risk.

Further, as a reminder, the following is a requirement for final payment and should be submitted with your final payment invoice:

Contractor's Certificate of Compliance for Final Payment (self-certification form), required by HAR 3-122-112 (c), Responsibility of Offerors. Purchasing Division Schedule G-1 is available upon request.

Bowers + Kubota Consulting, Inc.

June 28, 2024

2

We appreciate the opportunity to work with you on this project and look forward to its successful and timely completion.

Please feel free to call us on any questions or if we may assist you in anyway.

Very truly yours,

  
Ernest Barreira (Jun 28, 2024 16:31 HST)

ERNEST W. BARREIRA, M.S.  
Assistant Chief Procurement Officer

Cc: PW – Admin – T. Ozaki

EWB:cb